



NOTICE OF POSTPONEMENT

T O : All Participating Bidders for the procurement of:

**“Rehabilitation/Improvement of Wildlife Rescue Center Including Water and Sewage System (Partial)”
(ABC: P3,300,000.00)**

F R O M : The Assistant Director and Chairperson, Bids and Awards Committee

D A T E : November 5, 2020

This is to inform the bidder that the submission and opening of bids for the Rehabilitation/Improvement of Wildlife Rescue Center Including Water and Sewage System (Partial) is currently postponed due to some adjustments in the Bill of Quantities and Scope of Work.

Notice/s pertaining to this bidding will be posted as Bid Bulletin to PHILGEPS and BMB Website.

For your information and guidance.


AMELITA D. ORTIZ