



Republic of the Philippines
Department of Environment and Natural Resources
BIODIVERSITY MANAGEMENT BUREAU
Ninoy Aquino Parks and Wildlife Center, Quezon Avenue, Diliman, 1100 Quezon City
Tel. Nos.: (632) 8924-6031 to 35 | Fax: (632) 8924-0109, (632) 8920-4417
Website: <https://bmb.gov.ph> | E-mail Address: bmb@bmb.gov.ph

INVITATION TO BID

No. 2023-038

The Biodiversity Management Bureau (BMB), through the Bids and Awards Committee (BAC) invites contractors to bid for the hereunder project:

Name of Project : **SUPPLY AND INSTALLATION OF SUBMERSIBLE AERATORS / AERATING FOUNTAINS AS SUPPORT TO THE NINOY AQUINO PARKS AND WILDLIFE CENTER (NAPWC) LAGOON REHABILITATION**


Brief Description : Furnishing of labor, materials and equipment necessary to complete the project located inside the Ninoy Aquino Parks and Wildlife Center, Quezon Avenue, Diliman, Quezon City

Approved Budget
For the Contract : P500,000.00
Source of Funding : PA-RIA Fund
Contract Duration : 30 Working Days

Prospective bidders should have completed a similar contract with a value of at least 50% of the ABC, and have key personnel and equipment available for the execution of the contract. Conduct of a site inspection and submission of site investigation report is a requirement before the submission of bid proposals. The deadline for submission of bid proposals will be on OCT 12 2023 at the BMB-BAC Secretariat, Administration Building, Ninoy Aquino Parks and Wildlife Center, North Avenue, Diliman, Quezon City. The BAC will conduct post-qualification of the lowest calculated bid.

The Biodiversity Management Bureau will assume no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of the bid.

Approved for Posting:


ANSON M. TAGTAG
Chairperson, BAC



UNITED NATIONS DECADE ON
**ECOSYSTEM
RESTORATION**
2021-2030

BILL OF QUANTITIES

FINANCIAL BID FORM/SUMMARY OF COST ESTIMATE

Project Name: SUPPLY AND INSTALLATION OF SUBMERSIBLE AERATORS/AERATING FOUNTAINS AS SUPPORT TO THE NINOY AQUINO PARKS AND WILDLIFE CENTER (NAPWC) LAGOON REHABILITATION

Location: BMB, Quezon Ave., Diliman Quezon City

ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT COST	AMOUNT
I.	SITE PREPARATION/ MOBILIZATION & DEMOBILIZATION	lot	1.00		
II.	EXCAVATION WORKS/CLEARING	lot	1.00		
III.	INSTALLATION OF SUBMERSIBLE AERATORS/AERATING FOUNTAINS	set	2.00		
IV.	LIGHTING DESIGN PROVISIONARY	lot	1.00		
V.	CLEARING & TURN-OVER	lot	1.00		

TOTAL COST (DIRECT COST+INDIRECT COST)= _____

AMOUNT IN WORDS: _____

CONTRACTOR'S NAME WITH SIGNATURE ABOVE: _____
COMPANY NAME: _____
DATE: _____

**SUPPLY & INSTALLATION OF SUBMERSIBLE AERATORS /
AERATING FOUNTAINS AS SUPPORT TO
THE NINOY AQUINO PARKS AND WILDLIFE CENTER
(NAPWC) LAGOON REHABILITATION
ABC: P500,000.00**

DOCUMENTS FOR SUBMISSION:

1. Registration certificate from the Securities and Exchange Commission (SEC), Department of Trade and Industry (DTI) for sole proprietorship, or Cooperative Development Authority (CDA) for cooperatives whichever is applicable;
2. Mayor's permit issued by the city or municipality where the principal place of business of the prospective bidder is located;
3. Statement of all its ongoing and completed government and private contracts which are similar in nature within five (5) years from the submission of bids, including contracts awarded but not yet started, if any;
4. Valid Philippine Contractors Accreditation Board (PCAB) license and registration for the type and cost of the contract for this Project; and
5. Certificate of PhilGEPS Registration
6. Latest Income Tax Return (ITR)
7. Bill of Quantities
8. Notarized Omnibus Sworn Statement (OSS)
9. Certificate of Site Inspection



Project Title: SUPPLY AND INSTALLATION OF SUBMERSIBLE AERATORS/AERATING FOUNTAINS AS SUPPORT TO THE NINOY AQUINNO PARKS AND WILDLIFE CENTER (NAPWC) LAGOON REHABILITATION

Location : NAPWC, Quezon Avenue, Diliman, Quezon City

Subject : Scope of Works and Technical Specifications

Item I. SITE PREPARATION/MOBILIZATION & DEMOBILIZATION

The works under this item shall include the transportation of needed materials, labor and equipment from legal sources to the project site for the Supply and Installation of Submersible Aerator/ Aerating Fountain for official use of NAPWC in support to its Lagoon Rehabilitation located inside the park in Quezon Avenue, Diliman, Quezon City. Aforesaid activities shall be done carefully and properly as directed. For other details, please refer to the approved plans/drawings.

Item II. EXCAVATION WORKS/CLEARING

The works under this item shall include the preparation of the lay-out of the plans and excavation of the area for the placement of the aerator and its accessories. Aforesaid activities shall be done carefully and properly as directed. The volume of the excavation to be done will depend on the dimensions of the aerator and its accessories. The project site shall be cleared of all debris/wastes, obstructions and other objectionable matters as directed.

Item III. INSTALLATION OF SUBMERSIBLE AERATOR/AERATING FOUNTAIN

The works under this item shall include the proper installation of Submersible Aerators/ Aerating Fountains. Proper positioning of the aerators and its accessories should be based according to the plans and drawings or as directed. For other details, please refer to the approved plans/drawings.

Item IV. LIGHTING DESIGN PROVISIONARY

The works under this item shall include the proper installation of Lighting Design Provisionary. This includes the wirings, sockets and other electrical accessories for the installed aerator. The installed lighting design will serve as provisionary which will be altered in the future. All installations to be done should be based according to the approved plans and drawings or as directed.

Item V. CLEARING & TURN-OVER

The works under this item shall include the proper disposal of debris/wastes, obstructions and other objectionable matters in the site and the turn-over of the project. After clearing the site of debris, strict site inspection will be conducted for proper turn-over. Turn-over will be denied if the project is incomplete or there are defects/problems in the project. Project will be completed after turn-over.

Prepared by:



ENGR. DAN ROBINSON R. BUGHAO
Engineer II, NAPWC

Recommended by:




MELODY ANN L. MALANO
Parks Operations Superintendent IV, NAPWC

Approved by:



MARCIAL C. AMARO, Jr.
Assistant Secretary for International Affairs and
concurrent OIC Director of the BMB








1







A-1

SITE DEVELOPMENT PLAN

 SCALE NTS



PERSPECTIVE

 	DEPARTMENT OF ENVIRONMENT AND NATURAL RESOURCES NINYO AGUINO PARKS AND WILDLIFE CENTER	PROJECT TITLE: SUPPLY AND INSTALLATION OF SUBMERSIBLE SEPARATOR/SLURRING EQUIPMENT AS SUPPORT TO (NAPWC) LAGOON REHABILITATION	SHEET CONTENTS: PERSPECTIVE SITE DEVELOPMENT PLAN	DRAWN BY:  SALVADOR C. ODENCIA DRAFTER/MAN I, NAPWC	REVIEWED BY:  DAN ROBINSON R. BUGHAO ENGINEER II, NAPWC	RECOMMENDING APPROVAL:  MELODY ANN L. MALANO PARK OPERATION SUPERINTENDENT, NAPWC	APPROVED BY:  MARCIAL C. AMARO, JR. ASSISTANT SECRETARY FOR INTERNATIONAL AFFAIRS AND CONCURRENT DIRECTOR, BMB	SHEET NO. 1 of 1 sheet
--	--	--	--	---	---	---	---	---